
 

TOWN OF BURLINGTON, MASSACHUSETTS 

September 18, 2023 

ADDENDUM NO. 2 

TO 

 

CONTRACT DOCUMENTS 

FOR 

Demolition of two (2) Town-owned Buildings 

 
 

The following pages and additional information are hereby made part of the Contract 

Documents: 

 

Bid Opening Time and Date: 
 

The bid opening shall take place on September 25, 2023 at 9:30 AM. The following page shall 

be made part of the bid documents. 

 

Bid Bond 

 

A bid bond of five (5) percent is required. The following page shall be made part of the bid 

documents.  
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INVITATION FOR BID 
 

 

PUBLIC WORKS CONSTRUCTION 

 

Sealed Bids for Demolition of (2) Recreation Buildings, Carpenter House and Garage, 

Project Number 24C-192-0019 must be received by the Department of Public Works, 

Town Hall Annex, 25 Center Street, Burlington, Massachusetts, 01803 by September 

25, 2023, 9:30 AM, at which time they will be publicly opened and read aloud. 

 

In order to bid on this project,  

 

 Contractor must attend a Mandatory walk-through, Thursday, September 14, 2023, 

11:00 AM, beginning on site at the Recreation Buildings located at 1 Overlook Avenue 

Site 1), MA. Bids will only be accepted by Demolition Contractor; no sub-contractors 

will be considered for this project;   
 

 Bid forms are available on the DPW website site at: 

http://www.burlington.org, on the DPW’s page under the Out to Bid tab. 

 

 Bid forms may be obtained at the Department of Public Works, Town Hall Annex,  

25 Center Street, Burlington, Massachusetts, 01803 after September 6, 2023 between 

8:30 AM and 4:00 PM for a fifty dollar ($50.00) reproduction cost.  

 

 A bid bond of five (5) percent is required.  

 

 A payment bond in the amount of fifty percent (50%) of the contract price is required 

by the Awarded Contractor within 10 business days with the signed Agreement; 

 

 This project is bid according to MGL c 30 §39M; 

 

 Prevailing wage must be paid per MGL c 149.

http://www.burlington.org/
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Attention is directed to the following parts of the contract: 
 

Description Location in Contract 

Preparation of Bid Instructions Bidders 

Experience of Bidders Instructions to Bidders 

Bid Security Instructions to Bidders 

Execution, Correlation and Intent General Conditions; Article 1 

Contract Administration and Payments General Conditions; Article 2 

Superintendent General Conditions; Article 4, Section 8 

Project/Progress Schedule General Conditions; Article 4, Section 9 

Insurance Requirements General Conditions; Article 5 

Liquidated Damages General Conditions; Article 6 

Prevailing Wage Rates Appendix A 
 

SPECIAL CONDITIONS 

 
Contractor must attend a Mandatory walk-through, Thursday, September 14, 2023, 11:00 

AM, beginning on site at the Recreation Buildings located at 1 Overlook Avenue (Site 1), 

Burlington, MA. Bids will only be accepted by Demolition Contractors; no sub-contractors 

will be considered for this project.   

A bid bond in the amount of five percent (5%) of the bid is required. 

 

A payment bond in the amount of fifty percent (50%) of the contract price is required by the 

Awarded Contractor within 10 business days with the signed Agreement. 

 

Summary Table of Important Contract Dates 

Item Date 

Bid Opening September 25, 2023 – 9:00 AM 

25 Center Street, Burlington, MA 

Commencement of Work No Later Than As directed by the Superintendent and 

agreed with the Contractor upon the 

award of the bid 

Completion of Work No Later Than  Completion of the project is expected to be 

within the timeframe as directed by the 

Superintendent and agreed with the 

Contractor upon the execution of the 

Agreement 

Liquidated Damages Starting One month following the project’s start date 

 


